Schedule C

COUNCIL AUTHORITY FOR CONTRACT AWARDS TENDER AWARD

TENDER AWARD				
Project Award		Award No. 23-023 – Pavemer		
		Cooperative Purchasing Group	· · · · ·	
Recommendation	Staff are recommending the tender award for the Pavement Line Marking Program to Almon Equipment Limited for up to			
		rear contract in the estimation		
		ive of HST), being the lowes		
Durnage of Depart	-		y-law No. 061-2018, Council	
Purpose of Report		l is required for tender awards		
Background information	The Town of Milton issued Tender 23-023 for the Pavement Line			
	Marking Program on behalf of the HCPG. The participating			
	agencies include the Town of Milton and the Town of Halton Hills.			
	The list of bid submissions below represents the combined total			
	for both agencies for the first year of the contract, inclusive of HST.			
	The first term of the contract will be on or about May 9, 2023 to			
	March 31, 2024. All prices are firm for this term. An option exists			
	to renew the contract for four (4) additional one-year terms. Approved future terms will start as of April 1 st of the calendar year.			
	Approved future terms will start as of April 1° of the calendar year.			
	The value for the Town of Milton's portion of the contract, for the			
	first term, is \$329,527 (exclusive of HST). The total estimated			
		value for the five (5) terms	is \$1,647,635 (exclusive of	
	HST).			
Date bid issued		y 24, 2023		
Advertisements	Bids&Tenders website and Town of Milton website			
Closing Date	March 17, 2023			
# of Plan takers	Five (5)			
List of bid submissions	Almon Equipment.Ltd. \$ 843,270.41			
inclusive of HST	Guild Electric Limited \$ 940,057.08			
		Canada Road Services Inc.	\$1,298,851.52	
	Stoneli	ne Ltd	\$1,983,963.60	
Median bid value	The average bid received was \$1,266,535.65. The bid submitted			
	by Almon Equipment Limited is 50% less than the average bid.			
Financial Planning Section: Budget Impact (Note 1)				
Account Number(s)		1800-0510-3740	C40011222/23	
		1800-0896-3740		
Account Description			Pedestrian Crossover	
Account Description		Pavement Marking/Bike	(PXO) Program	
Project Total Budget		Lane		
Project Total Budget				
Contract Budget		\$328,987	\$15,000	

		Schedule C
Funding Source	Operating	Project Variance Account
Actual (Net of HST Rebate)	\$335,327	
Variance	\$8,660 (F)	

Note 1: Financial impact includes any non-refundable portion of HST.

Note 2: Contract actuals are an estimate only. The resulting costs will be managed by Program Area staff and reviewed with Financial Planning with any variances being reported through the Variance process.