COUNCIL AUTHORITY FOR CONTRACT AWARDS			
TENDER AWARD			
Project Award	Tender Award No. 24-01-00050 – 2024 Expanded Asphalt Program		
Recommendation	Staff is recommending that the tender for the 2024 Expanded Asphalt Program be awarded to Cox Construction Limited in the total amount of \$1,645,849 (exclusive of HST), being the lowest compliant bid received.		
Purpose of Report	As per Section 10.1 of Purchasing By-law No. 061-2018, Council approval is required for tender awards over \$1,000,000.		
Background information	lowest compliant bid received. As per Section 10.1 of Purchasing By-law No. 061-2018, Council		
B (1111)	Fabruary 27, 2024		
Date bid issued	February 27, 2024		
Advertisements	Town of Milton website and the Bids & Tenders website		

Schedule B

Closing Date	March 21, 20	024		
# of Plan takers	Twelve (12)			
List of bid submissions	Cox Construction Limited \$1,859,820.15			
inclusive of HST	Gazzola Paving Limited \$1,902,598.67			
moraore or mor	Forest Contractors Ltd. \$2,005,375.18			
	Four Seaso	ns Site Development Ltd.	\$2,044,018.48	
	Pacific Paving Limited. \$2,097,407.35			
	PAVE-AL LIMITED \$2,311,415.00			
	FERMAR PAVING LIMITED \$2,334,299.60			
	GIP Paving		\$3,209,518.66	
	Dufferin Co	nstruction Company	\$3,382,255.54	
Median bid value	The average bid received was \$2,349,634.29. The bid submitted by Cox Construction Limited approximately 23% less than the average bid received.			
COR™ Requirement	On Council Report CORS-013-18, the Town adopted the Certificate of Recognition (COR™) program as a requirement for projects valued over \$500,000. As such, only Bid submissions from Bidders that were COR™ Certified were accepted for this Tender request.			
	All nine (9) bid submissions received were from COR™ Certified companies.			
Financial Planning Section: Budget Impact (Note 1)				
Account Number(s)		C35012824-A0611-7670		
Account Description		Expanded Asphalt Program - Construction		
Project Total Budget		\$3,406,924		
Contract Budget		\$2,828,409		
Actual (Net of HST Rebate)		\$1,674,816		
Variance (Note 2)		\$1,153,593 (F)		
Funding Source		Project Variance Account / Tax Supported Debt		
<u> </u>				

Note 1: Financial impact includes any non-refundable portion of HST

Note 2: As a result of the savings within the project staff further recommend that the debt financing on this project be eliminated, resulting in a further \$6,000 savings of financing charges. The total budget amendment and funding impacts is included in Schedule A of this report.